MYSORE DIVISION.

Abstract Notification dated 20th July 1934.

The attention of the public is hereby invited to the advertisement in pages 955-957 of the *Mysore Gazette*, dated 26th July 1934, calling for tenders for the work of improving Sree Karivaradaraja Temple at Chamarajnagar, Mysore District.

Abstract Notification dated 23rd July 1934.

The attention of the public is hereby invited to the advertisement in pages 987-988, Part VI of the *Mysore Gazette*, dated 2nd August 1934, calling for tenders for the work of raising of the waste-weir of the Dundenahalli Puttarasinkere Tank, Register No. 197 of Mandya Taluk.

V. V. PATANKAR,
Executive Engineer.

KRISHNARAJASAGARA DIVISION.

Notification dated 31st July 1934.

Notice is hereby given that the sealed tenders will be received at the Office of the Executive Engineer, Krishnarajasagara Division, Krishnarajasagara, up to 4 P.M., on 27th August 1934, for constructing Sri Basaveswaraswamy Temple at Krishnarajanagara. An approximate estimate of quantities is given below. These quantities are not guaranteed :—

2. The plans of the temple may be seen at the Executive Engineer's Office between the hours of 1 P.M. to 5-30 P.M. on all Office days.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer's Office. The tenders should be accompanied by a statement in the form given below showing the rates at which different items specified will be executed.

4. Each tender must be accompanied by a deposit of Rs. 100 (one hundred) in Cash or Government Promissory Notes, as earnest money and be superscribed " Tender for constructing Sri Basaveswaraswamy Temple at Krishnarajanagara " in default of which, tenders will be rejected.

5. The final acceptance of the tender will rest with the Executive Engineer, Krishnarajasagara Division, who does not bind himself to accept the lowest or any tenders or to assign any reason whatever for the rejection of any tender.

6. Within 8 days of the acceptance of the tender the successful competitor will be required to execute the usual contract bond, in default of which his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor whose tender has been accepted will be posted on the notice board of the Executive Engineer's Office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned on the production of printed receipts granted to them.

9. Rates once tendered will not be enhanced or altered on any account.

10. Rates for non-tendered or non-estimated items shall be as per schedule rates of the Department or those fixed by the Executive Engineer after working out data with not more than 10 per cent for contractor's profit.

11. In all matters not specially provided for and in all matters of dispute about rates, quantities, measurements, quality of works, etc., and in all disputes of any kind, the decision of the Executive Engineer will be final and legally binding.

12. Quotations must be given in words as well as in figures and they must be in specific term of unit as shown against each item of work.

13. Any quotation quoted at so much percentage less or more than the estimated rate or amount will not be accepted.

Abstract estimate of the cost of constructing Sri Basaveswaraswamy Temple at Yedatore, New Town, Mysore District.

No.	Items of work	Per	Quantity	Rate	
				In figures	In words
1	Earthwork excavation, foundation and filling in basement	C.yd.	50		
2	Stone jelly concrete in sand mortar	C.ft.	235		
3	Size stone in sand mortar	,,	1,292		
4	Burnt brick in sand mortar including bond slabs	,,	1,483		
5	Providing and fixing cut stone pillars and beams:—				
	(*a*) Bases	,,	27		
	(*b*) Capitals	,,	14		
	(*c*) Columns	,,	46		
	(*d*) Beams	,,	95		
6	Providing covering slabs and bearing slabs 6″ thick 2 line dressed exposed portion only including pointing in sand mortar ..	Sq.ft.	1,132		
7	Slabs one line dressed with beading in the face	,,	267		
8	Terracing with 4″ thick average surki concrete and plastering	Sqr.	6·03		
9	Constructing Vimanum as per design with Bhuvaneswari inside and masonry kalasam on top including constructing charges ..	L.S.	..		
10	Constructing parapet with burnt brick in mortar 2′ × ¾′ and 3″ cornice alround ..	R.ft.	93		
11	Providing lovey in slabs alround	,,	110		
12	Flooring with burnt stone slabs 3″ to 4″ thick dressed over 6″ sand bed and cement pointing	Sqr.	5·86		
13	Providing and fixing strong teakwood doors with brass knobs, hooks, etc., including drilling holes in lintels, etc., complete, as per design	Sq.ft.	54		
14	Providing and fixing teakwood windows with panelled shutters 1″ iron bars, iron rings, etc., complete	,,	48		
15	Providing and fixing perforated reinforced concrete ventilators as per design ..	,,	21		
16	Providing and fixing teakwood glazed ventilators with iron bars, etc., complete ..	,,	20		
17	Plastering in sand mortar	Sqr.	24·28		
18	Providing and fixing slab trunks at the sides of step, complete, as per design	No.	2		
19	Carving Sri Basaveswara image in the parapet in front with bracket round as per design	L.S.			
20	Constructing masonry finials at corners of parapet	No.	4		
21	Constructing prewels at the foot of step on either side	No.	2		
22	Providing and fixing stone water spouts from the terrace	No.	8		
23	Do Raw stone decorated frame work around door of Garbagudi	C.ft.	13		
24	Constructing covered concrete drain alround the temple and cement plastering with a lead off	R.ft.	140		
25	Providing decoration around the nitches and Bhuvaneswari	L.S.	..		

No.	Items of work	Per	Quantity	Rate	
				In figures	In words
26	Constructing masonry cisterns with cement plastering ½″ thick or well for storing water for puja, etc., 8′ deep and 4″ dia. lined with masonry	..	Lumpsum	Lumpsum	
27	Levelling ground alround with raised platform, etc.	..	Do	Do	
28	Kalakarsanam and consecration ceremonies ..	..	Do	Do	
29	Dismantling old temple in Yedatore old town and conveying to the new site at new town.—				
	(1) Dismantling and conveying covering slabs	Sq.ft.	230		
	(2) Dismantling and conveying raw stone beams	Each	9		
	(3) Do capitals ..	,,	10		
	(4) Do pillars ..	,,	10		
	(5) Coping slabs over basement ..	Sq.ft.	99		
	(6) Facing slab of basement	,,	99		
	(7) Lovey slabs from top	R.ft.	83		
30	Dressing old available stone materials, cutting them to sizes and fixing in new construction	L.S.	..		
31	Pointing with cement mortar	Sqr.	2·5		
32	Chacolate painting 3 coats	,,	12·8		

B. KRISHNASAMIENGAR,
Executive Engineer.

HASSAN DIVISION.

Abstract Notification dated 20th July 1934.

The attention of the public is hereby invited to the detailed notification calling for tenders for the construction of Local Fund Dispensary building at Hole-Narsipur published in pages 957-959 Part VI of the *Mysore Gazette*, dated 26th July 1934.

N. LAKSHMINARASIMHAIYA,
Executive Engineer.

KADUR DIVISION.

Abstract Notification dated 28th July 1934.

The attention of the public is invited to the advertisement published in page 989, Part VI of the *Mysore Gazette*, dated 2nd August 1934, calling for tenders for the work of extending Garji anicut in Kadur Taluk.

The last date for receipt of tender is 25th August 1934.

L. A. H. WINCKLER,
Executive Engineer.

MEDICAL DEPARTMENT

OFFICE OF THE MEDICAL OFFICER, VICTORIA HOSPITAL, BANGALORE.

Abstract Notification dated the 27th July 1934.

Sealed Tenders, in triplicate, on half sheet foolscap size paper will be received at the office of the Victoria Hospital, Bangalore, by the undersigned at 11 A.M. on Wednesday the 29th August 1934, for the supply of "Bedding and Clothing" required for the use of the said Hospital during the year 1934-35. For further particulars, please refer to Part VI page 990 of the *Mysore Gazette*, dated 2nd August 1934.

B. NANJAPPA,
Medical Officer.